Food and Drug Administration

F DA mnr

PHILIPPINES

Department of Health

‘ Republic of the Philippines
FOOD AND DRUG ADMINISTRATION

N

BAGCONG PILIPINAS

CENTRALIZED BIDS AND AWARDS COMMITTEE
(CenBAC)

SUPPLEMENTAL BID BULLETIN NO. 1
For ITB No. 2024-0053-CSL

SUPPLY, DELIVERY, INSTALLATION, COMMISSIONING, AND TESTING OF BRAND-
NEW STORAGE AND MICROBIOLOGICAL EQUIPMENT COMPLETE WITH ALL
NECESSARY PARTS AND ACCESSORIES FOR COMMON SERVICES LABORATORY
(CSL) - ALABANG AND CEBU TESTING AND QUALITY ASSRUANCE LABORATORIES
(ATQAL AND CTQAL)

06 May 2024

In response to the issues/ concerns raised during the virtual Pre-Bid Conference held last 03
May 2024 for the above mentioned ITB, hereunder are the amendments, clarifications and

recommendations.

Refer to the comparative table given below for the previous (from) and revised (to)

specifications:

A. Invitation to Bid

FROM

TO

2. The Food and Drug Administration now invites
bids for the above Procurement Project. Delivery of
the Goods is required 5y not more than sixty (60)
calendar days for Item nos. 1 and 2, and not more
than ninety (90) calendar days for Item no. 3 upon
receipt of Notice to Proceed. Bidders should have
completed, within Five (5) Years from the date of
submission and receipt of bids, a contract similar to
the Project. The description of an eligible bidder is
contained in the Bidding Documents, particularly, in
Section II (Instructions to Bidders).

2. The Food and Drug Administration now invites
bids for the above Procurement Project. Delivery of
the Goods is required by not more than ninety (90)
calendar days upon receipt of Notice to Proceed
(Note: there will be no request for extension).
Bidders should have completed, within Five (5) Years
from the date of submission and receipt of bids, a
contract similar to the Project. The description of an
eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

9. Bid opening shall be on 15 May April 2024 at 1:30
PM at Food and Drug Administration CenBAC
Secretariat Room, FDA Annex Bldg. Bids will be
opened in the presence of the bidders’ representatives
who choose to attend the activity.

9. Bid opening shall be on 15 May 2024 at 1:30 PM
at Food and Drug Administration CenBAC Secretariat
Room, FDA Annex Bldg. Bids will be opened in the
presence of the bidders’ representatives who choose to
attend the activity.
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B. Section VI — Schedule of Requirements

FROM TO
Item no./ Delivered. Weeks/Months Item no./ Delivered, Weeks/Months
Description Description

Item no. 1: | Not more than sixty (60) [ Item no .1: | Not more than ninety (90)
Desiccator Cabinet | calendar days upon receipt of | Desiccator calendar days upon receipt
with Hygrometer | Notice to Proceed Cabinet with | of Notice to Proceed Note:
Hygrometer there will be no request for

extension)
[tem no. 2: | Not more than sixty (60) | Item no .2:| Not more than ninety (90)
Desiccator Cabinet | calendar days upon receipt of | Desiccator calendar days upon receipt
with Hygrometer | Notice to Proceed Cabinet with | of Notice to Proceed Note:
Hygrometer there will be no request for

extension)
Item no. 3: | Not more than sixty (60) | Item no. 3: | Not more than ninety (90)
Biological Safety | calendar days upon receipt of | Biological Safety | calendar days upon receipt
Cabinet Notice to Proceed Cabinet of Notice to Proceed Note:
there will be no request for

extension)

C. Section VII — Technical Specifications

ITEM NO. 1: DESICCATOR CABINET WITH HYGROMETER

FROM

TO

G. DELIVERY PERIOD

Not more than sixty (60) calendar days upon receipt
of Notice to Proceed. To be deiivered at FDA-
ATQAL, Civic Drive, Filinvest Corporate City,
Alabang, Muntinlupa City

G. DELIVERY PERIOD

Not more than ninety (90) calendar days upon
receipt of Notice to Proceed Note: there will
be no request for extension). To be delivered
at FDA-ATQAL, Civic Drive, Filinvest
Corporate City, Alabang, Muntinlupa City

ITEM NO. 2: DESICCATOR CABINET WITH HYGROMETER

FROM

TO

G. DELIVERY PERIOD

Not more than sixty (60) calendar days upon receipt
of Notice to Proceed. To be delivered at
FDACTQAL, North Road, Jagobiao, Mandaue
City, Cebu

G. DELIVERY PERIOD

Not more than ninety (90) calendar days upon
receipt of Notice to Proceed Note: there will
be no request for extension). To be delivered
at FDACTQAL, North Road, Jagobiao,
Mandaue City, Cebu

ITEM NO. 3: BIOLOGICAL SAFETY CABINET

FROM

TO

Type: Class II Type A2

Type: Class Il Type A2 or equivalent
Note: Bidder shall provide documentation
that its offer is equivalent to Type A2

Sash: Fully closing front door/sash made of clear
tempered safety glass

Sash: Fully closing front door/sash made of

clear tempered safety glass or laminated glass



External Dimensions:

Width: at most 1379 mm

Depth: at most 875 mm

Height with stand: at most 2494 mm

External Dimensions:
Width/Length: at most 1379 mm
Depth: at most 875 mm

Height with stand: at most 2494 mm

I. DELIVERY PERIOD

Not more than ninety (90) calendar days upon
receipt of Notice to Proceed. To be delivered at
FDA-ATQAL, Civic Drive, Filinvest Corporate
City, Alabang, Muntinlupa City

I. DELIVERY PERIOD

Not more than ninety (90) calendar days upon
receipt of Notice to Proceed Note: there will
be no request for extension). To be delivered
at FDA-ATQAL, Civic Drive, Filinvest
Corporate City, Alabang, Muntinlupa City

H. SITE INSPECTION

It is the Supplier's responsibility to become
thoroughly familiar with the site of the intended
installation and to determine everything necessary
to accomplish the installation. Failure of the
Supplier to make a site inspection does not relieve
the supplier of responsibility to fully understand
what is necessary to accomplish a successful and
complete installation.

The Supplier should quote all essential
preinstallation requirements and utility
requirements.

Site inspection for ATQAL is scheduled on 6 May
2024, with two sessions each day at 09:00 AM and
01:30PM. To ensure smooth operations and prevent
overcrowding during the inspection, all interested
suppliers are required to coordinate their visit to the
laboratory with the Bids and Awards Committee
(BAC) Secretariat via e-mail at bacsec(@fda.gov.ph
or directly through their telephone number: (02)
8857-1900 local 8307 to secure an allocated time
slot. The Supplier must also perform site
preparation/verificaticn inspection prior to delivery
of the instrument.

H. SITE INSPECTION

It is the Supplier's responsibility to become
thoroughly familiar with the site of the
intended installation and to determine
everything necessary to accomplish the
installation. Failure of the Supplier to make a
site inspection does not relieve the supplier of
responsibility to fully understand what is
necessary to accomplish a successful and
complete installation.

The Supplier should quote all essential
preinstallation requirements and utility
requirements.

Site inspection for ATQAL is scheduled on 6
and 10 May 2024, with two sessions each day
at 09:00 AM and 01:30PM. To ensure smooth
operations and prevent overcrowding during
the inspection, all interested suppliers are
required to coordinate their visit to the
laboratory with the Bids and Awards
Committee (BAC) Secretariat via e-mail at
bacsec@fda.gov.ph or directly through their
telephone number: (02) 8857-1900 local 8307
to secure an allocated time slot. The Supplier
must also perform site preparation/verification
inspection prior to delivery of the instrument.

ENGR. ANA/TRINIDAD F. RIVERA, MSc¢
Chairperson, CenBAC




