



## BIDS AND AWARDS COMMITTEE

### SUPPLEMENTAL BID BULLETIN

For ITB No. 2021-0272-ATQAL

**PROCUREMENT OF THE FOLLOWING TECHNICAL AND SCIENTIFIC LABORATORY EQUIPMENT FOR THE PERFORMANCE TESTING OF RADIOLOGICAL EQUIPMENT, QUALITY AUDIT OF RADIOTHERAPY FACILITIES AND CALIBRATION OF DOSIMETERS, FOR THE COMMON SERVICES LABORATORY-PHYSICS LABORATORY SUPPORT DIVISION**

01 December 2021

In response to the issues/ concerns raised during the Pre-Bid Conference held on 23 November 2021 for the above mentioned ITB, hereunder are the amendments, clarifications and recommendations.

Refer to the comparative table given below for the previous (from) and revised (to) specifications:

DESCRIPTION	FROM	TO
<b>ITEM NUMBERS 1,2,3,4,5,6 AND 7</b>		
<b>Section VI. Schedule of Requirements</b>	Sixty (60) calendar days after receipt of Notice to Proceed	<b>Seventy-five (75) calendar days</b> after receipt of Notice to Proceed
<b>DELIVERY PERIOD</b>	Within Sixty (60) calendar days after receipt of Notice to Proceed.	<b>Within Seventy-five (75) calendar days</b> after receipt of Notice to Proceed.
<b>ITEM NO. 1: SUPPLY, DELIVERY, AND TESTING OF X-RAY MULTIMETER COMPLETE WITH ALL NECESSARY PARTS AND ACCESSORIES FOR FDA-PHYSICS LABORATORY SUPPORT DIVISION-(PLSD)</b>		
<b>Estimated Cost</b>	Php 5,830,00000	Php 5,830,000.00
<b>ITEM NO. 2: SUPPLY, AND DELIVERY OF COMPLETE SET OF POLYMETHYL METHACRYLATE (PMMA)/ACRYLIC SLABS FOR FDA-ALABANG TESTING QUALITY ASSURANCE LABORATORY (ATQAL)-PLSD</b>		
<b>TITLE</b>	Supply, and Delivery of Complete Set of Polymethyl Methacrylate (PMMA)/Acrylic Slabs for FDA-Alabang Testing Quality Assurance Laboratory (ATQAL)-PLSD	Supply, and Delivery of Complete Set of Polymethyl Methacrylate (PMMA)/Acrylic Slabs For FDA-Physics Laboratory Support Division (PLSD)
<b>ITEM NO. 5: SUPPLY, DELIVERY, AND TESTING OF ONE SHOT PHANTOM FOR DIGITAL RADIOGRAPHY (DR) SYSTEM COMPLETE WITH ALL NECESSARY PARTS AND ACCESSORIES FOR FDA-ALABANG TESTING QUALITY ASSURANCE LABORATORY (ATQAL)-PLSD</b>		
<b>TITLE</b>	Supply, Delivery, and Testing of One Shot Phantom for Digital Radiography (DR) System Complete with all Necessary	Supply, Delivery, and Testing of One Shot Phantom for Digital Radiography (DR) System Complete with all

	Parts and Accessories for FDA-Alabang Testing Quality Assurance Laboratory (ATQAL)-PLSD	Necessary Parts and Accessories for FDA -Physics Laboratory Support Division(PLSD)
Correction in Numbering	- C. MAIN UNIT - D. WARRANTY AND AFTER SALES SERVICES	- A. MAIN UNIT - B. WARRANTY AND AFTER SALES SERVICE
Correction on typographical error	E.1 thin	E.1 Within
<b>ITEM NO. 6: SUPPLY, DELIVERY, AND TESTING OF DEHUMIDIFIER COMPLETE WITH ALL NECESSARY PARTS AND ACCESSORIES FOR FDA-ALABANG TESTING QUALITY ASSURANCE LABORATORY (ATQAL)-PLSD</b>		
TITLE	Supply, Delivery, and Testing of Dehumidifier Complete with all Necessary Parts and Accessories for FDA-Alabang Testing Quality Assurance Laboratory (ATQAL)-PLSD	Supply, Delivery, and Testing of Dehumidifier Complete with all Necessary Parts and Accessories for FDA -Physics Laboratory Support Division (PLSD)
Quantity	5 units	<b>6</b> units
Estimated Cost	Php340,000.00	Php <b>439,560.00</b>
<b>ITEM NO. 7: SUPPLY, DELIVERY, AND TESTING OF DIGITAL THERMOMETER COMPLETE WITH ALL NECESSARY PARTS AND ACCESSORIES FOR FDAALABANG TESTING QUALITY ASSURANCE LABORATORY (ATQAL)-PLSD</b>		
TITLE	Supply, Delivery, and Testing of Digital Thermometer Complete with all Necessary Parts and Accessories For FDA-Alabang Testing Quality Assurance Laboratory (ATQAL)-PLSD	Supply, Delivery, and Testing of Digital Thermometer Complete with all Necessary Parts and Accessories For FDA -Physics Laboratory Support Division (PLSD)
Correction in numbering	-E.1 -E.2 -E.3	-D.1 -D.2 -D.3
	- F. DELIVERY PERIOD - F.1	- E. DELIVERY PERIOD - E.1

***ORIGINAL COPY SIGNED***

**ENGR. ANA TRINIDAD F. RIVERA, MSc**  
Chairperson, FDA-Bids and Awards Committee